DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT * * *

PS&E JOB NO: 01A013
CONTRACT NO: 006120
VERSI ON NO : 2

HWY : SR 005, 520

REVISION NO : 1
REGON NO :1

WORK ORDER# : XL0953
LOW BI DDER

- 2ND BI DDER

DATE: 05/10/2001
TI ME: 07: 56

BI DS OPENED ON : May 31 2001
AWARDED ON : Jun 4 2001

3RD BI DDER

TITLE : SRS AND SR 520 GUY F. ATKI NSON CONSTRUCTI ON, W LDER CONSTRUCTI ON COMPAN) ROBI SON CONSTRUCTI ON, | NC.
STEWART ST RAMP TO SR 520, MONTLAKE 600 NACHES AVE SW #120 1525 E MARI NE VI EW DR 1216 140TH AVE COURT EAST
RAMP & SR5 OC SEI SM C RETROFI TS
01A013 98055- 2267 98390- 9656
PROJECT BH- 9999( 358) RENTON WA 980550940 EVERETT WA 982011927 SUMNER WA 983900370
COUNTY(S) : KI NG CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 8.07% 8.70% 11.80%
161, 000. 00 174, 000. 00 13, 000 175, 000. 00 14, 000 180, 000. 00 19, 000
2 REMOVI NG PAI NT LI NE
2960. 0000 L.F. 0. 1500 1. 0000 566. 67 % 0. 8000 433.33% 1. 0000 566.67 %
444,00 2, 960. 00 2,516 2, 368. 00 1,924 2, 960. 00 2,516
3 REMOVI NG RAI SED PAVEMENT MARKER
26. 3000 HUND 75. 0000 100. 0000 33.33% 100. 0000 33.33% 100. 0000 33.33%
1,972.50 2, 630. 00 658 2, 630. 00 658 2, 630. 00 658
STORM SEVER
4 SEWER CLEANOUT
16. 0000 EACH 150. 0000 400. 0000 166. 67 % 500. 0000 233.33% 250. 0000 66. 67 %
2, 400. 00 6, 400. 00 4,000 8, 000. 00 5, 600 4, 000. 00 1, 600
STRUCTURE
5 SHORI NG OR EXTRA EXCAVATION CL. A
L.S. 92.31% -26.92% -26.92%
130, 000. 00 250, 000. 00 120, 000 95, 000. 00 - 35, 000 95, 000. 00 - 35,000
6 COLUWN JACKETI NG - BRIDGE NO. 5/555 S-W
L.S. -58.82% -41.18% -29.41%
85, 000. 00 35, 000. 00 - 50, 000 50, 000. 00 - 35, 000 60, 000. 00 - 25,000
7  COLUWN JACKETI NG - BRIDGE NO. 5/566 S-W
L.S. -36.33% -32.58% -8.24%
267, 000. 00 170, 000. 00 -97, 000 180, 000. 00 -87, 000 245, 000. 00 -22,000
8  COLUMN JACKETI NG - BRI DGE NO. 5/564
L.S. -34.29% -6.96% -8.00%
700, 000. 00 460, 000. 00 - 240, 000 651, 293. 00 - 48, 707 644, 000. 00 -56, 000
9  COLUWMN JACKETING - BRIDGE NO. 520/1 WS
L.S. -57.14% -35.71% -14.29%
70, 000. 00 30, 000. 00 - 40, 000 45, 000. 00 - 25, 000 60, 000. 00 -10, 000
10 SEISM C RETROFIT - BRI DGE NO. 5/564
L.S. 108.33% 66.67 % 233.33%
12, 000. 00 25, 000. 00 13, 000 20, 000. 00 8, 000 40, 000. 00 28, 000



DOT_RGGBO1

PS&E JOB NO: 01A013

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

REVISION NO : 1

* ok *

Bl D CHECK REPORT * * *

DATE: 05/10/2001
TI ME: 07: 56

BI DS OPENED ON : May 31 2001

CONTRACT NO: 006120 REGON NO : 1 AWARDED ON : Jun 4 2001
VERSI ON NO : 2 WORK ORDER# : XL0953
HY SR 005,520 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SRS AND SR 520 GUY F. ATKI NSON CONSTRUCTI ON, W LDER CONSTRUCTI ON COMPAN) ROBI SON CONSTRUCTI ON, | NC.
STEWART ST RAMP TO SR 520, MONTLAKE 600 NACHES AVE SW #120 1525 E MARI NE VI EW DR 1216 140TH AVE COURT EAST
RAMP & SR5 OC SEI SM C RETROFI TS
01A013 98055- 2267 98390- 9656
PROJECT BH- 9999( 358) RENTON WA 980550940 EVERETT WA 982011927 SUMNER WA 983900370
COUNTY(S) : KI NG CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
11  SEISM C RETROFIT - BRIDGE NO. 520/1 WS
L.S. 0.00% 50. 00 % 250. 00 %
10, 000. 00 10, 000. 00 0 15, 000. 00 5, 000 35, 000. 00 25, 000
12  SEISM C RETROFIT - BRIDGE NO. 520/3 E-N
L.S. 1, 100. 00% 100. 00 % 200. 00 %
5, 000. 00 60, 000. 00 55, 000 10, 000. 00 5, 000 15, 000. 00 10, 000
13 LONG TUDI NAL SEI SM C RESTRAI NER
10. 0000 EACH 2, 000. 0000 2, 000. 0000 0. 00% 5, 500. 0000 175.00 % 3, 500. 0000 75. 00 %
20, 000. 00 20, 000. 00 0 55, 000. 00 35, 000 35, 000. 00 15, 000
14  ACCESS DOOR
5. 0000 EACH 1, 500. 0000 2, 000. 0000 33.33% 4, 000. 0000 166. 67 % 2, 800. 0000 86.67 %
7, 500. 00 10, 000. 00 2, 500 20, 000. 00 12, 500 14, 000. 00 6, 500
EROSI ON CONTROL AND PLANTI NG
15 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0.00% 0.00 % 0.00 %
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
16  STORM DRAI N PROTECTI ON | NSERT
22.0000 EACH 65. 0000 150. 0000 130. 77% 180. 0000 176.92% 100. 0000 53.85%
1, 430. 00 3, 300. 00 1, 870 3, 960. 00 2,530 2, 200. 00 770
17  STRAW WATTLE
150. 0000 L.F. 2.0000 4.0000 100. 00% 16. 0000 700. 00 % 10. 0000 400. 00 %
300. 00 600. 00 300 2, 400. 00 2,100 1, 500. 00 1, 200
18  SAND BAG
95. 0000 EACH 5. 0000 6. 0000 20.00% 8. 0000 60. 00 % 3. 0000 -40.00%
475. 00 570. 00 95 760. 00 285 285. 00 -190
19  ESC LEAD
150. 0000 HR 35. 0000 30. 0000 -14.29% 52. 0000 48.57 % 10. 0000 -71.43%
5, 250. 00 4,500. 00 -750 7, 800. 00 2, 550 1, 500. 00 -3,750
TRAFFI C
20 BEAM GUARDRAI L TYPE 1
50. 0000 L.F. 50. 0000 16. 0000 -68.00% 50. 0000 0.00% 52. 0000 4.00 %
2, 500. 00 800. 00 -1, 700 2, 500. 00 0 2, 600. 00 100



DOT_RGGBO1

PS&E JOB NO: 01A013
CONTRACT NO: 006120
VERSI ON NO : 2

REVI SI ON NO :

WORK ORDER# : XL0953

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

LOWBIDDER ------- =-----

-- 2ND BI DDER

DATE: 05/10/2001
TI ME: 07: 56

BI DS OPENED ON : May 31 2001
AWARDED ON : Jun 4 2001

3RD BIDDER -------

HWY : SR 005, 520
TITLE : SRS AND SR 520 GUY F. ATKI NSON CONSTRUCTI ON, W LDER CONSTRUCTI ON COMPAN) ROBI SON CONSTRUCTI ON, | NC.
STEWART ST RAMP TO SR 520, MONTLAKE 600 NACHES AVE SW #120 1525 E MARI NE VI EW DR 1216 140TH AVE COURT EAST
RAMP & SR5 OC SEI SM C RETROFI TS
01A013 98055- 2267 98390- 9656
PROJECT BH- 9999( 358) RENTON WA 980550940 EVERETT WA 982011927 SUMNER WA 983900370
COUNTY(S) : KI NG CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
21 BEAM GUARDRAI L TYPE 11
13. 0000 L.F. 70. 0000 25. 0000 -64.29% 70. 0000 0.00% 68. 0000 -2.86%
910. 00 325. 00 -585 910. 00 0 884. 00 -26
22 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 16
5. 0000 EACH 1, 200. 0000 1, 600. 0000 33.33% 1, 400. 0000 16.67 % 1, 400. 0000 16. 67 %
6, 000. 00 8, 000. 00 2,000 7, 000. 00 1, 000 7, 000. 00 1, 000
23 TEMPORARY CONC. BARRI ER
2147. 0000 L.F. 10. 0000 12. 0000 20.00% 15. 0000 50. 00 % 12. 0000 20. 00 %
21, 470. 00 25, 764. 00 4,294 32, 205. 00 10, 735 25, 764. 00 4,294
24 TEMPORARY | MPACT ATTENUATOR
3. 0000 EACH 2, 500. 0000 5, 000. 0000 100. 00% 4,500. 0000 80. 00 % 5, 000. 0000 100. 00 %
7, 500. 00 15, 000. 00 7, 500 13, 500. 00 6, 000 15, 000. 00 7,500
25 REPAI R | MPACT ATTENUATOR
EST. 0.00% 0.00 % 0.00 %
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
26 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 3, 500. 0000 12, 000. 0000 242.86% 11, 600. 0000 231.43% 15, 000. 0000 328.57%
3, 500. 00 12, 000. 00 8, 500 11, 600. 00 8, 100 15, 000. 00 11, 500
27 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
520. 0000 HR 40. 0000 40. 0000 0. 00% 35. 0000 -12.50% 35. 0000 -12.50%
20, 800. 00 20, 800. 00 0 18, 200. 00 -2,600 18, 200. 00 -2,600
28 PAINT LINE
3860. 0000 L.F. 0. 3000 0. 3500 16.67% 0. 4000 33.33% 0. 3500 16. 67 %
1, 158. 00 1,351.00 193 1, 544. 00 386 1,351.00 193
29 RAI SED PAVEMENT MARKER TYPE 1
4.7000 HUND 200. 0000 200. 0000 0. 00% 200. 0000 0.00% 200. 0000 0.00 %
940. 00 940. 00 0 940. 00 0 940. 00 0
30 RAI SED PAVEMENT MARKER TYPE 2
2. 8000 HUND 300. 0000 500. 0000 66.67% 500. 0000 66.67 % 500. 0000 66. 67 %
840. 00 1, 400. 00 560 1, 400. 00 560 1, 400. 00 560
31 TEMPORARY PAVEMENT MARKI NG
13720. 0000 L.F. 0. 1500 0. 7500 400. 00% 0. 8000 433.33% 1. 0000 566.67 %
2, 058. 00 10, 290. 00 8, 232 10, 976. 00 8,918 13, 720. 00 11, 662



DOT_RGGBO1

PS&E JOB NO: 01A013

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT

* Kk *

REVISION NO : 1

DATE: 05/10/2001
TI ME: 07: 56

BI DS OPENED ON : May 31 2001

CONTRACT NO: 006120 REGON NO : 1 AWARDED ON : Jun 4 2001
VERSI ON NO : 2 WORK ORDER# : XL0953
HY SR 005,520 e LOWBIDDER ------- =------ 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SRS AND SR 520 GUY F. ATKI NSON CONSTRUCTI ON, W LDER CONSTRUCTI ON COMPAN) ROBI SON CONSTRUCTI ON, | NC.
STEWART ST RAMP TO SR 520, MONTLAKE 600 NACHES AVE SW #120 1525 E MARI NE VI EW DR 1216 140TH AVE COURT EAST
RAMP & SR5 OC SEI SM C RETROFI TS
01A013 98055- 2267 98390- 9656
PROJECT BH- 9999( 358) RENTON WA 980550940 EVERETT WA 982011927 SUMNER WA 983900370
COUNTY(S) : KI NG CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 | LLUM NATI ON SYSTEM SUA 647
L.S. 455. 56 % 594. 44 % -30.56%
7,200. 00 40, 000. 00 32, 800 50, 000. 00 42,800 5, 000. 00 -2,200
33  TRAFFI C DATA ACCUMULATI ON AND RAMP METERI NG SYSTEM
L.S. 236.84% 236.84% 438.94 %
7,422.00 25, 000. 00 17,578 25, 000. 00 17,578 40, 000. 00 32,578
34 CLOSED CI RCU T TELEVI SI ON SYSTEM
L.S. 788.89% 1,011.11% 1,677.78%
2, 250. 00 20, 000. 00 17, 750 25, 000. 00 22,750 40, 000. 00 37, 750
35  COMMUNI CATI ON CONDUI T SYSTEM
L.S. 8.70% -13.04% 117.39%
9, 200. 00 10, 000. 00 800 8, 000. 00 -1, 200 20, 000. 00 10, 800
36 SEQUENTI AL ARROW SI GN
400. 0000 HR 5. 0000 5. 0000 0. 00% 5.0000 0.00% 5. 0000 0.00 %
2, 000. 00 2, 000. 00 0 2, 000. 00 0 2, 000. 00 0
37 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 275.00% 162.50% 151.25%
8, 000. 00 30, 000. 00 22,000 21, 000. 00 13, 000 20, 100. 00 12, 100
38 TRAFFI C CONTROL LABOR
1800. 0000 HR 35. 0000 40. 0000 14.29% 38. 0000 8.57% 34. 0000 -2.86%
63, 000. 00 72, 000. 00 9, 000 68, 400. 00 5, 400 61, 200. 00 -1, 800
39 TRAFFI C CONTROL VEHI CLE
110. 0000 DAY 50. 0000 50. 0000 0. 00% 60. 0000 20.00 % 70. 0000 40. 00 %
5, 500. 00 5, 500. 00 0 6, 600. 00 1,100 7, 700. 00 2,200
40 TRAFFI C CONTROL SUPERVI SOR
800. 0000 HR 35. 0000 40. 0000 14.29% 39. 0000 11.43% 36. 0000 2.86%
28, 000. 00 32, 000. 00 4,000 31, 200. 00 3, 200 28, 800. 00 800
41 CONSTRUCTI ON SI GNS CLASS A
200. 0000 S. F. 15. 0000 15. 0000 0. 00% 12. 0000 -20.00% 14. 0000 -6.67%
3, 000. 00 3, 000. 00 0 2, 400. 00 -600 2, 800. 00 -200
42  DETOUR SI GNI NG
L.S. 62.60% 30.08% 225.20%
3, 075. 00 5, 000. 00 1,925 4,000. 00 925 10, 000. 00 6, 925



DOT_RGGBO1

PS&E JOB NO: 01A013

WASHI

REVISION NO : 1

* ok *

Bl D CHECK REPORT

* Kk *

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/10/2001
TI ME: 07: 56

BI DS OPENED ON : May 31 2001

CONTRACT NO: 006120 REGON NO : 1 AWARDED ON : Jun 4 2001
VERSI ON NO : 2 WORK ORDER# : XL0953
HY SR 005,520 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SRS AND SR 520 GUY F. ATKI NSON CONSTRUCTI ON, W LDER CONSTRUCTI ON COMPAN) ROBI SON CONSTRUCTI ON, | NC.
STEWART ST RAMP TO SR 520, MONTLAKE 600 NACHES AVE SW #120 1525 E MARI NE VI EW DR 1216 140TH AVE COURT EAST
RAMP & SR5 OC SEI SM C RETROFI TS
01A013 98055- 2267 98390- 9656
PROJECT BH- 9999( 358) RENTON WA 980550940 EVERETT WA 982011927 SUMNER WA 983900370
COUNTY(S) : KI NG CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43  TEMPORARY BARRI ER END TREATMENT
6. 0000 EACH 950. 0000 1, 600. 0000 68.42% 400. 0000 -57.89% 400. 0000 -57.89%
5, 700. 00 9, 600. 00 3, 900 2, 400. 00 -3,300 2, 400. 00 - 3,300
OTHER | TEMS
44 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S. -25.00% 17.50 % 25.00 %
4, 000. 00 3, 000. 00 -1, 000 4,700. 00 700 5, 000. 00 1, 000
45 FORCE ACCOUNT RELOCATE/ REPAI R EXI STI NG UTI LI TI ES
EST. 0.00% 0.00 % 0.00 %
16, 740. 00 16, 740. 00 16, 740. 00 16, 740. 00
46 FORCE ACCOUNT - POTHOLI NG FOR UTI LI TI ES
EST. 0.00% 0.00% 0.00 %
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
47 ROADSI DE CLEANUP
EST. 0.00% 0.00 % 0.00 %
4, 000. 00 4, 000. 00 4,000. 00 4,000. 00
48 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
49 M NOR CHANGE
CALC 0.00% 0.00% 0.00 %
-1.00 -1.00 -1.00 -1.00
50 SPILL PREVENTI ON PLAN
L.S. 400. 00% -50.00% 0.00 %
1, 000. 00 5, 000. 00 4,000 500. 00 -500 1, 000. 00 0
51 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
1050. 0000 L.F. 5. 0000 5. 0000 0. 00% 6. 5000 30.00% 4. 0000 -20.00%
5, 250. 00 5, 250. 00 0 6, 825. 00 1,575 4, 200. 00 -1, 050
52  TEMPORARY STABI LI ZED CONSTRUCTI ON ENTRANCE
1500. 0000 S. F. 4. 0000 2. 5000 -37.50% 1. 5000 -62.50% 2.0000 -50.00%
6, 000. 00 3, 750. 00 -2,250 2, 250. 00 -3,750 3, 000. 00 - 3,000
53  SITE RESTORATI ON
L.S. -47.85% -86.96% -73.92%
38, 350. 00 20, 000. 00 -18, 350 5, 000. 00 - 33, 350 10, 000. 00 - 28,350



DOT_RGGBO1

PS&E JOB NO: 01A013
CONTRACT NO: 006120

WASHI

REVISION NO : 1
REGON NO :1

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 05/10/2001
TI ME: 07: 56

BI DS OPENED ON : May 31 2001

AWARDED ON : Jun 4 2001
VERSI ON NO : 2 WORK ORDER# : XL0953
HY SR 005,520 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SRS AND SR 520 GUY F. ATKI NSON CONSTRUCTI ON, W LDER CONSTRUCTI ON COMPAN) ROBI SON CONSTRUCTI ON, | NC.
STEWART ST RAMP TO SR 520, MONTLAKE 600 NACHES AVE SW #120 1525 E MARI NE VI EW DR 1216 140TH AVE COURT EAST
RAMP & SR5 OC SEI SM C RETROFI TS
01A013 98055- 2267 98390- 9656
PROJECT BH- 9999( 358) RENTON WA 980550940 EVERETT WA 982011927 SUMNER WA 983900370
COUNTY(S) : KI NG CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
54  LANDSCAPE RESTORATI ON
L.S. 29.02% -51.62% -3.24%
15, 502. 00 20, 000. 00 4,498 7, 500. 00 -8,002 15, 000. 00 -502
55 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 00% 0. 0000 0.00% 0. 0000 0.00 %
0. 00 0. 00 0 0. 00 0 0.00 0
56  SI TE MAI NTENANCE FOR Bl OLOG CAL AND PHYSI CAL HAZARDS
L.S. 24.22% -72.05% 24.22%
16, 100. 00 20, 000. 00 3, 900 4,500. 00 -11, 600 20, 000. 00 3,900
57 FORCE ACCOUNT - PERI ODI C SI TE MAI NTENANCE
EST. 0.00% 0.00 % 0.00 %
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
CONTRACT TOTAL $1, 829, 735. 50 $1, 744, 469. 00 -4.66% $1, 774, 000. 00 -3.05% $1, 889, 873. 00 3.29%



DOT_RGGBO1

PS&E JOB NO: 01A013

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT

DATE: 05/10/2001
TI ME: 07: 56

* Kk *

BI DS OPENED ON : May 31 2001

CONTRACT NO: 006120 REGON NO : 1 AWARDED ON : Jun 4 2001
VERSI ON NO : 2 WORK ORDER# : XL0953
HY SR 005,520 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : g?gmﬁg_l? §$ gigp 10 SR 520 NONTLAKE DI AMACO | NC MOWAT CONSTRUCTI ON COMPANY PCT CONSTRUCTI ON, | NC.
RAVP & SR5 OC SEI SM C RETROFI TS 40 LAKE BELLEVUE DR STE 100 20210 142ND AVE NE 7400 THIRD AVE S
01A013 PO BOX 1330
PROJECT BH- 9999( 358) BELLEVUE WA 980052480 WOODI NVI LLE WA 98072133( SEATTLE WA 981084143
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100065 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -6.83% 14.91% -9.04%
161, 000. 00 150, 000. 00 -11, 000 185, 000. 00 24,000 146, 446. 00 - 14,554
2 REMOVI NG PAI NT LI NE
2960. 0000 L.F. 0. 1500 1. 0000 566. 67 % 0. 7500 400. 00 % 0. 8000 433.33%
444,00 2, 960. 00 2,516 2,220. 00 1,776 2, 368. 00 1,924
3 REMOVI NG RAI SED PAVEMENT MARKER
26. 3000 HUND 75. 0000 100. 0000 33.33% 95. 0000 26.67 % 100. 9100 34.55%
1,972.50 2, 630. 00 658 2,498. 50 526 2,653.93 681
STORM SEVER
4 SEWER CLEANOUT
16. 0000 EACH 150. 0000 400. 0000 166.67 % 300. 0000 100. 00 % 212. 4400 41.63%
2, 400. 00 6, 400. 00 4,000 4, 800. 00 2, 400 3,399. 04 999
STRUCTURE
5 SHORI NG OR EXTRA EXCAVATION CL. A
L.S. -61.54% 111.54% -37.09%
130, 000. 00 50, 000. 00 - 80, 000 275, 000. 00 145, 000 81, 787. 86 - 48,212
6 COLUWN JACKETI NG - BRIDGE NO. 5/555 S-W
L.S. 17.65% -52.94% -32.03%
85, 000. 00 100, 000. 00 15, 000 40, 000. 00 -45, 000 57,774.16 -27,226
7  COLUWN JACKETI NG - BRIDGE NO. 5/566 S-W
L.S. -6.37% -32.58% -29.94%
267, 000. 00 250, 000. 00 -17, 000 180, 000. 00 -87, 000 187, 052. 31 -79, 948
8  COLUMN JACKETI NG - BRI DGE NO. 5/564
L.S. 2.86% -12.14% 13.32%
700, 000. 00 720, 000. 00 20, 000 615, 000. 00 -85, 000 793, 218. 43 93, 218
9  COLUWMN JACKETING - BRIDGE NO. 520/1 WS
L.S. 42.86% -50.00% -7.13%
70, 000. 00 100, 000. 00 30, 000 35, 000. 00 -35, 000 65, 010. 28 - 4,990
10 SEISM C RETROFIT - BRI DGE NO. 5/564
L.S. 400. 00% 108.33% 363.58%
12, 000. 00 60, 000. 00 48, 000 25, 000. 00 13, 000 55, 629. 61 43, 630



DOT_RGGBO1

PS&E JOB NO: 01A013 REVISION NO : 1

Bl D CHECK REPORT * * *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 05/10/2001
TI ME: 07: 56

BI DS OPENED ON : May 31 2001

CONTRACT NO: 006120 REGON NO : 1 AWARDED ON : Jun 4 2001
VERSI ON NO : 2 WORK ORDER# : XL0953
HY SR 005,520 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : g?gmﬁg_l? §$ gigp 10 SR 520 NONTLAKE DI AMACO | NC MOWAT CONSTRUCTI ON COMPANY PCT CONSTRUCTI ON, | NC.
RAVP & SR5 OC SEI SM C RETROFI TS 40 LAKE BELLEVUE DR STE 100 20210 142ND AVE NE 7400 THIRD AVE S
01A013 PO BOX 1330
PROJECT BH- 9999( 358) BELLEVUE WA 980052480 WOODI NVI LLE WA 98072133( SEATTLE WA 981084143
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100065 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
11  SEISM C RETROFIT - BRIDGE NO. 520/1 WS
L.S. 150. 00% 50. 00 % 191.26%
10, 000. 00 25, 000. 00 15, 000 15, 000. 00 5, 000 29, 126. 00 19, 126
12  SEISM C RETROFIT - BRIDGE NO. 520/3 E-N
L.S. 200. 00% 700. 00 % 420.46 %
5, 000. 00 15, 000. 00 10, 000 40, 000. 00 35, 000 26, 023. 00 21, 023
13 LONG TUDI NAL SEI SM C RESTRAI NER
10. 0000 EACH 2, 000. 0000 3, 000. 0000 50. 00% 3, 500. 0000 75.00 % 3, 942. 8800 97.14%
20, 000. 00 30, 000. 00 10, 000 35, 000. 00 15, 000 39, 428. 80 19, 429
14  ACCESS DOOR
5. 0000 EACH 1, 500. 0000 3, 500. 0000 133.33% 2, 000. 0000 33.33% 2,908. 7100 93.91%
7, 500. 00 17, 500. 00 10, 000 10, 000. 00 2,500 14, 543.55 7,044
EROSI ON CONTROL AND PLANTI NG
15 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
16  STORM DRAI N PROTECTI ON | NSERT
22.0000 EACH 65. 0000 50. 0000 -23.08% 75. 0000 15.38% 253. 3000 289.69%
1, 430. 00 1, 100. 00 -330 1, 650. 00 220 5,572. 60 4,143
17  STRAW WATTLE
150. 0000 L.F. 2.0000 3. 0000 50. 00% 7. 0000 250. 00 % 2.1200 6.00%
300. 00 450. 00 150 1, 050. 00 750 318. 00 18
18  SAND BAG
95. 0000 EACH 5. 0000 5. 0000 0.00% 5. 0000 0.00% 15. 9300 218.60%
475. 00 475. 00 0 475. 00 0 1,513. 35 1,038
19  ESC LEAD
150. 0000 HR 35. 0000 50. 0000 42.86% 35. 0000 0.00% 58. 4200 66.91 %
5, 250. 00 7,500. 00 2,250 5, 250. 00 0 8, 763. 00 3,513
TRAFFI C
20 BEAM GUARDRAI L TYPE 1
50. 0000 L.F. 50. 0000 20. 0000 -60.00% 50. 0000 0.00% 53. 7500 7.50%
2, 500. 00 1, 000. 00 -1, 500 2, 500. 00 0 2, 687.50 188



DOT_RGGBO1

PS&E JOB NO: 01A013
CONTRACT NO: 006120
VERSI ON NO : 2

REVISION NO : 1
REGON NO :1
WORK ORDER# : XL0953

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 05/10/2001
TI ME: 07: 56

BI DS OPENED ON : May 31 2001
AWARDED ON : Jun 4 2001

HY SR 005,520 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : g?gmﬁg_l? §$ gigp 10 SR 520 NONTLAKE DI AMACO | NC MOWAT CONSTRUCTI ON COMPANY PCT CONSTRUCTI ON, | NC.
RAVP & SR5 OC SEI SM C RETROFI TS 40 LAKE BELLEVUE DR STE 100 20210 142ND AVE NE 7400 THIRD AVE S
01A013 PO BOX 1330
PROJECT BH- 9999( 358) BELLEVUE WA 980052480 WOODI NVI LLE WA 98072133( SEATTLE WA 981084143
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100065 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
21 BEAM GUARDRAI L TYPE 11
13. 0000 L.F. 70. 0000 20. 0000 -71.43% 70. 0000 0.00% 71.0100 1.44%
910. 00 260. 00 - 650 910. 00 0 923.13 13
22 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 16
5. 0000 EACH 1, 200. 0000 500. 0000 -58.33% 1, 350. 0000 12.50% 1, 433. 9400 19.50 %
6, 000. 00 2, 500. 00 -3,500 6, 750. 00 750 7,169. 70 1,170
23 TEMPORARY CONC. BARRI ER
2147. 0000 L.F. 10. 0000 12. 0000 20.00% 15. 0000 50. 00 % 12. 7500 27.50%
21, 470. 00 25, 764. 00 4,294 32, 205. 00 10, 735 27,374.25 5,904
24 TEMPORARY | MPACT ATTENUATOR
3. 0000 EACH 2, 500. 0000 5, 000. 0000 100. 00% 4, 000. 0000 60. 00 % 5, 310. 9000 112.44%
7, 500. 00 15, 000. 00 7, 500 12, 000. 00 4,500 15, 932. 70 8, 433
25 REPAI R | MPACT ATTENUATOR
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
26 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 3, 500. 0000 500. 0000 -85.71% 10, 000. 0000 185.71% 11, 949. 5300 241.42%
3, 500. 00 500. 00 -3,000 10, 000. 00 6, 500 11, 949. 53 8, 450
27 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
520. 0000 HR 40. 0000 1. 0000 -97.50% 35. 0000 -12.50% 35. 5800 -11.05%
20, 800. 00 520. 00 - 20, 280 18, 200. 00 -2,600 18, 501. 60 -2,298
28 PAINT LINE
3860. 0000 L.F. 0. 3000 1. 0000 233.33% 0. 3500 16.67 % 0. 3700 23.33%
1, 158. 00 3, 860. 00 2,702 1, 351. 00 193 1, 428. 20 270
29 RAI SED PAVEMENT MARKER TYPE 1
4.7000 HUND 200. 0000 100. 0000 -50. 00% 200. 0000 0.00% 211. 3700 5.69%
940. 00 470. 00 - 470 940. 00 0 993. 44 53
30 RAI SED PAVEMENT MARKER TYPE 2
2. 8000 HUND 300. 0000 100. 0000 -66.67% 500. 0000 66.67 % 525. 7800 75.26 %
840. 00 280. 00 -560 1, 400. 00 560 1,472.18 632
31 TEMPORARY PAVEMENT MARKI NG
13720. 0000 L.F. 0. 1500 1. 0000 566. 67 % 0. 7500 400. 00 % 0. 8000 433.33%
2, 058. 00 13, 720. 00 11, 662 10, 290. 00 8, 232 10, 976. 00 8,918



DOT_RGGBO1

PS&E JOB NO: 01A013

WASHI

* ok *

REVISION NO : 1

* Kk *

NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 05/10/2001
TI ME: 07: 56

BI DS OPENED ON : May 31 2001

CONTRACT NO: 006120 REGON NO : 1 AWARDED ON : Jun 4 2001
VERSI ON NO : 2 WORK ORDER# : XL0953
HY SR 005,520 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : g?gmﬁg_l? §$ gigp 10 SR 520 NONTLAKE DI AMACO | NC MOWAT CONSTRUCTI ON COMPANY PCT CONSTRUCTI ON, | NC.
RAVP & SR5 OC SEI SM C RETROFI TS 40 LAKE BELLEVUE DR STE 100 20210 142ND AVE NE 7400 THIRD AVE S
01A013 PO BOX 1330
PROJECT BH- 9999( 358) BELLEVUE WA 980052480 WOODI NVI LLE WA 98072133( SEATTLE WA 981084143
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100065 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 | LLUM NATI ON SYSTEM SUA 647
L.S. 455, 56 % 455.56 % 511.09%
7,200. 00 40, 000. 00 32, 800 40, 000. 00 32, 800 43,998. 68 36, 799
33  TRAFFI C DATA ACCUMULATI ON AND RAMP METERI NG SYSTEM
L.S. 438.94% 304.20% 288.89%
7,422.00 40, 000. 00 32,578 30, 000. 00 22,578 28, 863. 68 21, 442
34 CLOSED CI RCU T TELEVI SI ON SYSTEM
L.S. 1,677.78% 788.89% 904.35%
2, 250. 00 40, 000. 00 37,750 20, 000. 00 17, 750 22,597.88 20, 348
35  COMMUNI CATI ON CONDUI T SYSTEM
L.S. 89.95% 8.70% -12.64%
9, 200. 00 17, 475. 00 8, 275 10, 000. 00 800 8, 037.52 -1,162
36 SEQUENTI AL ARROW SI GN
400. 0000 HR 5. 0000 1. 0000 -80.00% 4. 0000 -20.00% 3.1900 -36.20%
2, 000. 00 400. 00 -1, 600 1, 600. 00 -400 1, 276. 00 -724
37 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -37.50% 25.00 % 166. 87 %
8, 000. 00 5, 000. 00 -3,000 10, 000. 00 2, 000 21, 349. 82 13, 350
38 TRAFFI C CONTROL LABOR
1800. 0000 HR 35. 0000 26. 0000 -25.71% 33. 0000 -5.71% 35. 5800 1.66%
63, 000. 00 46, 800. 00 - 16, 200 59, 400. 00 -3, 600 64, 044. 00 1, 044
39 TRAFFI C CONTROL VEHI CLE
110. 0000 DAY 50. 0000 10. 0000 -80.00% 50. 0000 0.00% 63. 7300 27.46%
5, 500. 00 1, 100. 00 -4, 400 5, 500. 00 0 7,010. 30 1,510
40 TRAFFI C CONTROL SUPERVI SOR
800. 0000 HR 35. 0000 1. 0000 -97.14% 35. 0000 0.00% 37.1800 6.23%
28, 000. 00 800. 00 -27,200 28, 000. 00 0 29, 744. 00 1, 744
41 CONSTRUCTI ON SI GNS CLASS A
200. 0000 S. F. 15. 0000 8. 0000 -46.67% 50. 0000 233.33% 12. 7500 -15.00%
3, 000. 00 1, 600. 00 -1, 400 10, 000. 00 7, 000 2, 550. 00 - 450
42  DETOUR SI GNI NG
L.S. 62.60% -83.74% 12.75%
3, 075. 00 5, 000. 00 1,925 500. 00 -2,575 3, 466. 96 392



DOT_RGGBO1

PS&E JOB NO: 01A013

WASHI

REVISION NO : 1

NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT

DATE: 05/10/2001
TI ME: 07: 56

* Kk *

BI DS OPENED ON : May 31 2001

CONTRACT NO: 006120 REGON NO : 1 AWARDED ON : Jun 4 2001
VERSI ON NO : 2 WORK ORDER# : XL0953
HY SR 005,520 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : g?gmﬁg_l? §$ gigp 10 SR 520 NONTLAKE DI AMACO | NC MOWAT CONSTRUCTI ON COMPANY PCT CONSTRUCTI ON, | NC.
RAVP & SR5 OC SEI SM C RETROFI TS 40 LAKE BELLEVUE DR STE 100 20210 142ND AVE NE 7400 THIRD AVE S
01A013 PO BOX 1330
PROJECT BH- 9999( 358) BELLEVUE WA 980052480 WOODI NVI LLE WA 98072133( SEATTLE WA 981084143
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100065 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43  TEMPORARY BARRI ER END TREATMENT
6. 0000 EACH 950. 0000 500. 0000 -47.37% 400. 0000 -57.89% 361. 1400 -61.99%
5, 700. 00 3, 000. 00 -2,700 2, 400. 00 -3, 300 2,166. 84 -3,533
OTHER | TEMS
44 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S. 650. 00% 25.00 % 384.96 %
4, 000. 00 30, 000. 00 26, 000 5, 000. 00 1, 000 19, 398. 41 15, 398
45 FORCE ACCOUNT RELOCATE/ REPAI R EXI STI NG UTI LI TI ES
EST. 0. 00% 0.00% 0.00%
16, 740. 00 16, 740. 00 16, 740. 00 16, 740. 00
46 FORCE ACCOUNT - POTHOLI NG FOR UTI LI TI ES
EST. 0. 00% 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
47 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
4, 000. 00 4, 000. 00 4, 000. 00 4, 000. 00
48 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
49 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
50 SPILL PREVENTI ON PLAN
L.S. -50. 00% -40.00% -40.00%
1, 000. 00 500. 00 -500 600. 00 -400 600. 00 - 400
51 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
1050. 0000 L.F. 5. 0000 1. 0000 -80.00% 7. 0000 40. 00 % 5. 9200 18. 40 %
5, 250. 00 1, 050. 00 - 4,200 7, 350. 00 2,100 6, 216. 00 966
52  TEMPORARY STABI LI ZED CONSTRUCTI ON ENTRANCE
1500. 0000 S. F. 4. 0000 1. 0000 -75.00% 3. 0000 -25.00% 2.1200 -47.00%
6, 000. 00 1, 500. 00 - 4,500 4,500. 00 -1, 500 3, 180. 00 -2,820
53  SITE RESTORATI ON
L.S. -86.96% -68.71% -60.39%
38, 350. 00 5, 000. 00 -33, 350 12, 000. 00 - 26, 350 15, 189. 17 -23,161



DOT_RGGBO1

PS&E JOB NO: 01A013

WASHI

REVISION NO : 1

NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 05/ 10/2001

TI ME: 07: 56

BI DS OPENED ON : May 31 2001

CONTRACT NO: 006120 REGON NO : 1 AWARDED ON : Jun 4 2001
VERSI ON NO : 2 WORK ORDER# : XL0953
HY SR 005,520 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : 2?%,@2—? §$ gigp 10 SR 520 NONTLAKE DI AMACO | NC MOWAT CONSTRUCTI ON COMPANY PCT CONSTRUCTI ON,
RAVP & SR5 OC SEI SM C RETROFI TS 40 LAKE BELLEVUE DR STE 100 20210 142ND AVE NE 7400 THIRD AVE S
01A013 PO BOX 1330
PROJECT BH- 9999( 358) BELLEVUE WA 980052480 WOODI NVI LLE WA 98072133( SEATTLE WA 981084143
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100065 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
54  LANDSCAPE RESTORATI ON
L.S. -67.75% 61.27% 37.04%
15, 502. 00 5, 000. 00 - 10, 502 25, 000. 00 9, 498 21, 243. 60 5,742
55 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0.00% 0. 0000 0.00% 0. 0000 0.00%
0. 00 0. 00 0 0. 00 0 0. 00 0
56  SI TE MAI NTENANCE FOR Bl OLOG CAL AND PHYSI CAL HAZARDS
L.S. -99.38% 210.56 % 76.26 %
16, 100. 00 100. 00 - 16, 000 50, 000. 00 33, 900 28, 378. 26 12,278
57 FORCE ACCOUNT - PERI ODI C SI TE MAI NTENANCE
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
CONTRACT TOTAL $1, 829, 735. 50 $1, 898, 953. 00 3.78% $1, 943, 078. 50 6.19% $2, 001, 086. 28 9.36%



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 10/ 2001

* % * B| D CHECK REPORT * * = TI ME: 07:56
PS&E JOB NO: 01A013 REVI SION NO : 1 BI DS OPENED ON : May 31 2001
CONTRACT NO: 006120 REGON NO : 1 AWARDED ON : Jun 4 2001
VERSI ON NO : 2 WORK ORDER# : XL0953
HY SR 005,520 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : g?gmﬁg_l? §$ gigp 10 SR 520 NONTLAKE FLATI RON STRUCTURES COMPANY | C.A. CAREY CORP.
RAMP & SR5 OC SEI SM C RETROFI TS COMPANY L. L. C. 537 NWLOCUST ST
01A013 1155 N STATE ST SUI TE 420 98027- 2412
PROJECT - BH 9999( 358) BELLI NGHAM WA 982255024 | SSAQUAH WA 980271006
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 24.22% 24.22%
161, 000. 00 200, 000. 00 39, 000 200, 000. 00 39, 000
2 REMOVI NG PAI NT LI NE
2960. 0000 L.F. 0. 1500 1. 0000 566. 67 % 1. 0000 566. 67 %
444,00 2, 960. 00 2,516 2, 960. 00 2,516
3 REMOVI NG RAI SED PAVEMENT MARKER
26. 3000 HUND 75. 0000 125. 0000 66.67% 100. 0000 33.33%
1,972.50 3, 287.50 1, 315 2, 630. 00 658
STORM SEVER
4 SEWER CLEANOUT
16. 0000 EACH 150. 0000 350. 0000 133.33% 1, 700. 0000 1,033.33%
2, 400. 00 5, 600. 00 3,200 27, 200. 00 24, 800
STRUCTURE
5 SHORI NG OR EXTRA EXCAVATION CL. A
L.S. 169. 23% 34.62%
130, 000. 00 350, 000. 00 220, 000 175, 000. 00 45, 000
6 COLUWN JACKETI NG - BRIDGE NO. 5/555 S-W
L.S. -58.82% -23.53%
85, 000. 00 35, 000. 00 -50, 000 65, 000. 00 -20, 000
7  COLUWN JACKETI NG - BRIDGE NO. 5/566 S-W
L.S. -34.46% -10.11%
267, 000. 00 175, 000. 00 -92, 000 240, 000. 00 -27,000
8  COLUMN JACKETI NG - BRI DGE NO. 5/564
L.S. -9.79% -1.43%
700, 000. 00 631, 500. 00 -68, 500 690, 000. 00 -10, 000
9  COLUWMN JACKETING - BRIDGE NO. 520/1 WS
L.S. -57.14% 0.00%
70, 000. 00 30, 000. 00 - 40, 000 70, 000. 00 0

10 SEI SM C RETROFIT - BRIDGE NO. 5/564
L.S. 191.67% 175.00%
12, 000. 00 35, 000. 00 23,000 33, 000. 00 21, 000



DOT_RGGBO1
PS&E JOB NO: 01A013 REVI SI ON NO :
CONTRACT NO: 006120 REG ON NO

1

1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

VERSI ON NO : 2

WORK ORDER# : XL0953

* ok * * Kk *

Bl D CHECK REPORT

DATE: 05/10/2001
TI ME: 07: 56

BI DS OPENED ON : May 31 2001

AWARDED ON :

Jun

4 2001

HY SR 005,520 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SRS AND SR 520 FLATI RON STRUCTURES COMPANY | C.A. CAREY CORP.
gLNPE‘{‘AgTS% %MSE;I?MS(R; géghOFNP'%‘gLAKE COVPANY L. L.C. 537 NW LOCUST ST
01A013 1155 N STATE ST SUI TE 420 98027- 2412
PROJECT BH- 9999( 358) BELLI NGHAM WA 982255024 | SSAQUAH WA 980271006
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
11  SEISM C RETROFIT - BRIDGE NO. 520/1 WS
L.S. 50. 00% 100. 00 %
10, 000. 00 15, 000. 00 5,000 20, 000. 00 10, 000
12  SEISM C RETROFIT - BRIDGE NO. 520/3 E-N
L.S. 500. 00 % 660. 00 %
5, 000. 00 30, 000. 00 25, 000 38, 000. 00 33, 000
13 LONG TUDI NAL SEI SM C RESTRAI NER
10. 0000 EACH 2, 000. 0000 3, 000. 0000 50.00% 3, 000. 0000 50. 00 %
20, 000. 00 30, 000. 00 10, 000 30, 000. 00 10, 000
14  ACCESS DOOR
5. 0000 EACH 1, 500. 0000 3, 500. 0000 133.33% 4,500. 0000 200. 00 %
7, 500. 00 17, 500. 00 10, 000 22,500. 00 15, 000
EROSI ON CONTROL AND PLANTI NG
15 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00
16  STORM DRAI N PROTECTI ON | NSERT
22.0000 EACH 65. 0000 125. 0000 92.31% 60. 0000 -7.69%
1, 430. 00 2, 750. 00 1,320 1, 320. 00 -110
17  STRAW WATTLE
150. 0000 L.F. 2.0000 8. 0000 300. 00% 40.0000 1, 900.00%
300. 00 1, 200. 00 900 6, 000. 00 5, 700
18  SAND BAG
95. 0000 EACH 5. 0000 20. 0000 300. 00% 20. 0000 300. 00 %
475. 00 1, 900. 00 1, 425 1, 900. 00 1, 425
19  ESC LEAD
150. 0000 HR 35. 0000 40. 0000 14.29% 45. 0000 28.57%
5, 250. 00 6, 000. 00 750 6, 750. 00 1, 500
TRAFFI C
20 BEAM GUARDRAI L TYPE 1
50. 0000 L.F. 50. 0000 55. 0000 10.00% 62. 0000 24.00 %
2, 500. 00 2, 750. 00 250 3, 100. 00 600



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT * * *

DATE: 05/10/2001
TI ME: 07: 56

PS&E JOB NO: 01A013
CONTRACT NO: 006120
VERSI ON NO : 2

HWY : SR 005, 520

REVISION NO : 1
REGON NO :1
WORK ORDER# : XL0953

BI DS OPENED ON : May 31 2001
AWARDED ON : Jun 4 2001

7TH BI DDER 8TH BI DDER

TITLE : SRS AND SR 520 FLATI RON STRUCTURES COMPANY | C.A. CAREY CORP.
gLNPE‘{‘AgTS% %MSE;I?MS(R; géghOFNP'%‘gLAKE COVPANY L. L.C. 537 NW LOCUST ST
01A013 1155 N STATE ST SUI TE 420 98027- 2412
PROJECT BH- 9999( 358) BELLI NGHAM WA 982255024 | SSAQUAH WA 980271006
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
21 BEAM GUARDRAI L TYPE 11
13. 0000 L.F. 70. 0000 70. 0000 0. 00% 80. 0000 14.29%
910. 00 910. 00 0 1, 040. 00 130
22 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 16
5. 0000 EACH 1, 200. 0000 1, 500. 0000 25.00% 1, 600. 0000 33.33%
6, 000. 00 7,500. 00 1, 500 8, 000. 00 2,000
23 TEMPORARY CONC. BARRI ER
2147. 0000 L.F. 10. 0000 12. 0000 20.00% 15. 0000 50. 00 %
21, 470. 00 25, 764. 00 4,294 32, 205. 00 10, 735
24 TEMPORARY | MPACT ATTENUATOR
3. 0000 EACH 2, 500. 0000 3, 500. 0000 40.00% 6, 000. 0000 140. 00 %
7, 500. 00 10, 500. 00 3,000 18, 000. 00 10, 500
25 REPAI R | MPACT ATTENUATOR
EST. 0. 00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00
26 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 3, 500. 0000 8, 000. 0000 128.57% 14, 000. 0000 300. 00 %
3, 500. 00 8, 000. 00 4,500 14, 000. 00 10, 500
27 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
520. 0000 HR 40. 0000 40. 0000 0. 00% 40. 0000 0.00 %
20, 800. 00 20, 800. 00 0 20, 800. 00 0
28 PAINT LINE
3860. 0000 L.F. 0. 3000 0. 5000 66. 67 % 0. 4000 33.33%
1, 158. 00 1, 930. 00 772 1, 544. 00 386
29 RAI SED PAVEMENT MARKER TYPE 1
4.7000 HUND 200. 0000 225. 0000 12.50% 240. 0000 20.00 %
940. 00 1, 057. 50 118 1, 128. 00 188
30 RAI SED PAVEMENT MARKER TYPE 2
2. 8000 HUND 300. 0000 525. 0000 75.00% 600. 0000 100. 00 %
840. 00 1, 470. 00 630 1, 680. 00 840
31 TEMPORARY PAVEMENT MARKI NG
13720. 0000 L.F. 0. 1500 1. 0000 566. 67 % 1. 0000 566. 67 %
2, 058. 00 13, 720. 00 11, 662 13, 720. 00 11, 662



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 10/ 2001

* % * B| D CHECK REPORT * * = TI ME: 07:56
PS&E JOB NO: 01A013 REVI SION NO : 1 BI DS OPENED ON : May 31 2001
CONTRACT NO: 006120 REGON NO : 1 AWARDED ON : Jun 4 2001
VERSI ON NO : 2 WORK ORDER# : XL0953
HY SR 005,520 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : g?gmﬁg_l? §$ gigp 10 SR 520 NONTLAKE FLATI RON STRUCTURES COMPANY | C.A. CAREY CORP.
RAMP & SR5 OC SEI SM C RETROFI TS COMPANY L. L. C. 537 NWLOCUST ST
01A013 1155 N STATE ST SUI TE 420 98027- 2412
PROJECT - BH 9999( 358) BELLI NGHAM WA 982255024 | SSAQUAH WA 980271006
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 | LLUM NATI ON SYSTEM SUA 647
L.S. 525. 00% 594, 44 %
7,200. 00 45, 000. 00 37, 800 50, 000. 00 42,800
33  TRAFFI C DATA ACCUMULATI ON AND RAMP METERI NG SYSTEM
L.S. 304. 20% 371.57%
7,422.00 30, 000. 00 22,578 35, 000. 00 27,578
34 CLOSED CI RCU T TELEVI SI ON SYSTEM
L.S. 1,011.11% 1,233.33%
2, 250. 00 25, 000. 00 22, 750 30, 000. 00 27,750
35  COMMUNI CATI ON CONDUI T SYSTEM
L.S. -18.48% 63. 04 %
9, 200. 00 7,500. 00 -1, 700 15, 000. 00 5, 800
36 SEQUENTI AL ARROW SI GN
400. 0000 HR 5. 0000 4. 0000 -20.00% 4.0000 -20.00%
2, 000. 00 1, 600. 00 - 400 1, 600. 00 - 400
37 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 150. 00% 212.50%
8, 000. 00 20, 000. 00 12, 000 25, 000. 00 17, 000
38 TRAFFI C CONTROL LABOR
1800. 0000 HR 35. 0000 36. 0000 2.86% 40. 0000 14.29%
63, 000. 00 64, 800. 00 1, 800 72, 000. 00 9, 000
39 TRAFFI C CONTROL VEHI CLE
110. 0000 DAY 50. 0000 75. 0000 50.00% 75. 0000 50. 00 %
5, 500. 00 8, 250. 00 2,750 8, 250. 00 2,750
40 TRAFFI C CONTROL SUPERVI SOR
800. 0000 HR 35. 0000 38. 0000 8.57% 45. 0000 28.57%
28, 000. 00 30, 400. 00 2, 400 36, 000. 00 8, 000
41 CONSTRUCTI ON SI GNS CLASS A
200. 0000 S. F. 15. 0000 15. 0000 0. 00% 20. 0000 33.33%
3, 000. 00 3, 000. 00 0 4, 000. 00 1, 000
42  DETOUR SI GNI NG
L.S. 225.20% 62. 60 %

3,075.00 10, 000. 00 6, 925 5, 000. 00 1,925



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 10/ 2001

* % * B| D CHECK REPORT * * = TI ME: 07:56
PS&E JOB NO: 01A013 REVI SION NO : 1 BI DS OPENED ON : May 31 2001
CONTRACT NO: 006120 REGON NO : 1 AWARDED ON : Jun 4 2001
VERSI ON NO : 2 WORK ORDER# : XL0953
HY SR 005,520 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : g?gmﬁg_l? §$ gigp 10 SR 520 NONTLAKE FLATI RON STRUCTURES COMPANY | C.A. CAREY CORP.
RAMP & SR5 OC SEI SM C RETROFI TS COMPANY L. L. C. 537 NWLOCUST ST
01A013 1155 N STATE ST SUI TE 420 98027- 2412
PROJECT - BH 9999( 358) BELLI NGHAM WA 982255024 | SSAQUAH WA 980271006
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43  TEMPORARY BARRI ER END TREATMENT
6. 0000 EACH 950. 0000 300. 0000 -68.42% 410. 0000 -56.84%
5, 700. 00 1, 800. 00 - 3,900 2, 460. 00 -3, 240
OTHER | TEMS
44 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S. -12.50% 25.00 %
4, 000. 00 3, 500. 00 -500 5, 000. 00 1, 000
45 FORCE ACCOUNT RELOCATE/ REPAI R EXI STI NG UTI LI TI ES
EST. 0. 00% 0.00%
16, 740. 00 16, 740. 00 16, 740. 00
46 FORCE ACCOUNT - POTHOLI NG FOR UTI LI TI ES
EST. 0. 00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00
47 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
4, 000. 00 4, 000. 00 4, 000. 00
48 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00
49 M NOR CHANGE
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00
50 SPILL PREVENTI ON PLAN
L.S. 150. 00% -50.00%
1, 000. 00 2, 500. 00 1, 500 500. 00 -500
51 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
1050. 0000 L.F. 5. 0000 7.0000 40.00% 6. 0000 20.00 %
5, 250. 00 7, 350. 00 2,100 6, 300. 00 1, 050
52  TEMPORARY STABI LI ZED CONSTRUCTI ON ENTRANCE
1500. 0000 S. F. 4. 0000 7.0000 75.00% 2. 0000 -50.00%
6, 000. 00 10, 500. 00 4,500 3, 000. 00 - 3,000
53  SITE RESTORATI ON
L.S. -47.85% -47.85%

38, 350. 00 20, 000. 00 -18, 350 20, 000. 00 -18, 350



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 10/ 2001

* % * B| D CHECK REPORT * * = TI ME: 07:56
PS&E JOB NO: 01A013 REVI SION NO : 1 BI DS OPENED ON : May 31 2001
CONTRACT NO: 006120 REGON NO : 1 AWARDED ON : Jun 4 2001
VERSI ON NO : 2 WORK ORDER# : XL0953
HY SR 005,520 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : g?gv\ﬁg_l? §$ gigp 10 SR 520 NONTLAKE FLATI RON STRUCTURES COMPANY | C.A. CAREY CORP.
RAMP & SR5 OC SEI SM C RETROFI TS COMPANY L. L. C. 537 NWLOCUST ST
01A013 1155 N STATE ST SUI TE 420 98027- 2412
PROJECT - BH 9999( 358) BELLI NGHAM WA 982255024 | SSAQUAH WA 980271006
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
54  LANDSCAPE RESTORATI ON
L.S. 29.02% -35.49%
15, 502. 00 20, 000. 00 4,498 10, 000. 00 -5,502
55 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 00% 0. 0000 0.00 %
0. 00 0. 00 0 0. 00 0
56  SI TE MAI NTENANCE FOR Bl OLOG CAL AND PHYSI CAL HAZARDS
L.S. -37.89% -87.58%
16, 100. 00 10, 000. 00 -6, 100 2, 000. 00 -14, 100
57 FORCE ACCOUNT - PERI ODI C SI TE MAI NTENANCE
EST. 0. 00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00

CONTRACT TOTAL $1, 829, 735. 50 $2, 040, 038. 00 11. 49% $2, 130, 326. 00 16. 43%



